BIM-B540(230) &HSIP-540-1(82)0

ANALYSIS OF BIDS
JOB NO. BB0407 - HWY. 22-I-40 (F)
LETTING OF NOVEMBER 28, 2012
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UNIT ITEM KIEWIT INFRASTRUCTUR APAC-CENTRAL,
E SOUTH CO.

L.S REMV.EXIST.BR.STR. (SITE 1) 100,000.00 150,000.00
L.S REMV.EXIST.BR.STR. (SITE 2) 75,000.00 150, 000.00
L.S REMV.EXIST.BR.STR. (SITE 3) 60,000.00 150,000.00
L.S REMV.EXIST.BR.STR. (SITE 4) 50,000.00 56,100.00
L.S REMV.EXIST.BR.STR. (SITE 5) 75,000.00 102,000.00
L.S REMV.EXIST.BR.STR. (SITE 6) 60,000.00 35,700.00
L.S REMV.EXIST.BR.STR. (SITE 7) 200,000.00 204,000.00
L.S REMV.EXIST.BR.STR. (SITE 8) 150,000.00 204,000.00
L.S REMV.EXIST.BR.STR. (SITE 9) 125,000.00 62,157.05
LF 7' STEEL CHAIN LINK FENCE 43.67 18.64
CUYD UNCLASS.EXCAV.FOR STRS-BR 137.12 40.80
CUYD CLASS S CONCRETE-BRIDGE 651.51 586.50
CUYD CLASS S(AE) CONCRETE-BRIDGE 636.68 433.50
GAL CLASS 1 PROTECT.SURF.TREATMENT 78.20 132.60
LB REINF.STEEL-BRIDGE (GR 60) 1.11 0.88
LB EPOXY COAT.REINF.STEEL-GR 60 1.15 1.02
LF STEEL PILING (HP 12X53) 85.06 54.52
LF PREBORING 190.58 153.00
LB STR.ST.BM.SPANS (M270-GR50) 2.70 1.84
LB STR.ST.BM.SPANS (M270-GR50W) 2.34 1.79
LB STR. STEEL MOD. OF RASD. BR. ST 8.04 6.23
TON PAINTING STRUCTURAL STEEL 960.70 657.90
CUIN ELASTOMERIC BEARINGS 2.60 1.87
LF PREFORMED JOINT SEAL 57.00 59.16
LF ARM. JT W/NEOPRENE STRIP SEAL 162.59 137.70
EACH BRIDGE NAME PLATE (TYPE D) 1,437.35 510.00
SQYD FILTER BLANKET 5.47 3.22
CUYD DUMPED RIPRAP 101.27 61.20
CUYD CONCRETE RIPRAP 612.27 408.00
L.S. MOD.EXISTING BR.STR(BR ) 100, 000.00 121,278.00
L.S MOD.EXISTING BR.STR(BR ) 100, 000.00 121,278.00
L.S. MOD. OF RAISED BR. STR. (BR. NO 40,000.00 21,522.00
L.S. MOD. OF RAISED BR. STR. (BR. NO 40,000.00 21,522.00
L.S RAISING EXISTING STR. ( BR. NO. 200,000.00 79,560.00
L.S RAISING EXISTING STR. (BR. NO. 200,000.00 79,560.00

TOTAL AMOUNT BID FOR JOB $78,829,029.19 $78,060,331.34

TOTAL AMOUNT BID FOR BRIDGE $22,299,337.04 $16,706,695.32

NEW BRIDGES $20,761,058.54
RAISING/BR MODIFICATION $ 1,538,278.50
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RAISE/MOD BRS ID
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COMP
COMP
COMP
COMP
COMP

LENGTH

349.
.69
164.
164.

349

190.
190.
174.
174.
162.
162.
573.
.56
.56

487
487

69

43
42

44
44
19
19
06
06
91

W-BEAM
W-BEAM
W-BEAM
W-BEAM
W-BEAM
W-BEAM

WID
45
45
43.
43.

59
51.
43.
43.
43.
43.
79.
43.
43.

(94"-94"

TH

.50
.50

17
17

.55

17
17
17
17
17
17
17
17
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21,046.
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137,650.

78
78

66

88
06
10
10
70
70
27
46
46
73

)ON MULTI COL INT
(947-947)0ON MULTI COL INT
(437-43"-43"-43")0ON MULTI
(43"-43"-43"-43")ON MULTI
(53"-53"-53")0ON MULTI COL
(537-53"-53")0ON MULTI COL
(69710”-108"-108"-108"-108"-69’-10")ON MULTI COL INT BENTS ON STEEL H-PILES & STEEL H-PILE END BENTS.

NEW BRIDGE DESCRIPTION EXISTING BRIDGE DESCRIPTION
NA 1B
NA 2B
NA 3B
NA 4B
5A 5B
6A 6B
TA B
8A 8B
9A 9B

10A 10B
11A 11B
12A * 12B
13A 13B

BENTS ON SPREAD FOOTING & STEEL
BENTS ON SPREAD FOOTING & STEEL
COL INT BENTS ON SPREAD FOOTING
COL INT BENTS ON SPREAD FOOTING

H-PILE END BENTS.
H-PILE END BENTS.
& STEEL H-PILE END BENTS.
& STEEL H-PILE END BENTS.

INT BENTS ON STEEL H-PILE & STEEL H-PILE END BENTS.
INT BENTS ON STEEL H-PILE & STEEL H-PILE END BENTS.

ON MULTI COL INT BENTS; 2&3 ON SPREAD FTGS,
ON MULTI COL INT BENTS; 2&3 ON SPREAD FTGS,

3” & REPLACED DECK & ESTABLISH A NEW SUPERELEVATION.
RAISED 1’3" & REPLACED DECK & ESTABLISH A NEW SUPERELEVATION.

B3603- 178'-5

A3606- 164-2
STEEL
B3606- 164-2
STEEL
A3798- 150'L X 33.57

B3798- 150'L X 33.57
03608- 562'-2" L X 65.57

A3958- 462.5'
END BENT & 1-SPREAD FTG END BENT.
B3958- 462.57
END BENT & 1-SPREAD FTG END BENT.

1

L X 45.57
& STEEL H-PILE END BENTS.

34

L X 33'-6" W;

L X VARIABLE WIDTHS
W/SPREAD FTGS & STEEL H-PILE END BENTS.
W; CONSISTS OF 2-COMP 40’ & 2-48’ COMP I-BEAM SIMPLE

(54.897

AVG) & CONSISTS OF 2-COMP 407

CONSISTS OF 2-COMP 38’ & 2-43’ COMP I-BEAM SIMPLE

H-PILE END BENTS.
% L X 337-6" W;

CONSISTS OF 2-COMP 38’ & 2-43' COMP I-BEAM SIMPLE

H-PILE END BENTS.

W; CONSISTS OF 5-30'
W; CONSISTS OF 5-307

4&5 ON STEEL H-PILE & STEEL H-PILE END BENTS.
4&5 ON STEEL H-PILE & STEEL H-PILE END BENTS.

& 2-48' COMP I-BEAM SIMPLE SPANS ON MULTI-COL INT BENTS

SPANS ON MULTI-COL INT BENTS W/SPREAD FTGS

SPANS ON MULTI-COL INT BENTS W/SPREAD FTGS &

SPANS ON MULTI-COL INT BENTS W/SPREAD FTGS &

REINFORCED CONC SLAB SPANS ON STEEL H-PILE TRESTLE INT BENTS & STEEL H-PILE END BENTS.
REINFORCED CONC SLAB SPANS ON STEEL H-PILE TRESTLE INT BENTS & STEEL H-PILE END BENTS.

W; CONSISTS OF 7-807
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COMP I-BEAM SIMPLE SPANS ON MULTI-COL INT BENTS ON STEEL H-PILE & STEEL H-PILE END BENTS.
L X 33.5’ W; CONSISTS OF 6-76’-8"” COMP I-BEAM SIMPLE SPANS ON MULTI-COL INT BENTS W/SPREAD FTGS & STEEL H-PILE & 1-STEEL H-PILE

L X 33.5’ W; CONSISTS OF 6-76’-8"” COMP I-BEAM SIMPLE SPANS ON MULTI-COL INT BENTS W/SPREAD FTGS & STEEL H-PILE & 1-STEEL H-PILE
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OUT TO OUT COST ($/SF)= $20,761,058.54 /A = $150.82 FHWA COST ($/SF) = $ $19,268,537.52 /A = $139.98
LESS REMOVAL / TEMP. BR. ($/SF) = 6.50 EXISTING BR. REMOVAL (S$/SF) = $8.35
NET COST ($/SF) = $144.32
* QUT TO OUT COST (S/SF)= $3,427,123.11 /A = $162.82 * FHWA COST ($/SF) = $3,176,710.83 /A (21,046.46) = $150.94
LESS REMOVAL / TEMP. BR. ($/SF) = $ 7.13
NET COST ($/SF) = $155.69 DEDUCT REMVL, TEMP BR, RIPRAP, FLTR BLNKT, SHORING,
& TRANS APP RAIL COSTS FROM FHWA COST.
FOR INFO ONLY:
RAISING COST ($/SF) = $664,255.68/A (31,821.56) = $20.87
RAISING/REPLACE DECK COST ($/SF) = $874,022.82/A (14,195.10) = $61.57
* STR DEFICIENT BR FUNCTION CLASS - 11 PRINCIPAL ARTERIAL - INTERSTATE
& 14 OTHER PRINCIPAL ARTERIAL
ON NHS

DESIGN SECTION - CRE
PAGE 3 of 3

JOB BB0407 - LET 11/28/12



